SCHEDULE COF PAY | TEMS PAGE 1
CALL CRDER : 101 CONTRACT ID : R -25254-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 5. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-05821 CLEARI NG AND GRUBBI NG 00. 740 STA
5 202-02240 PAVEMENT, REMOVE 35. 000 ng
6 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
7 202-93047 MANHCLE, REMOVE 1. 000 EACH
8 202-96133 Pl PE, REMOVE 40. 000 m
9 203-02020 EXCAVATI ON, UNCLASSI FI ED 579. 000 n8
10 203-02070 BORROW 1, 357. 550 n8
11 205-06937 TEMPORARY S| LT FENCE 250. 000 m
12 211-07454 STRUCTURE BACKFI LL 838. 000 n8
13 303-52308 COVPACTED AGGREGATE, O, 53 799. 000 My
14 304-07490 HVA PATCH NG TYPE B 179. 000 My
15 402-07433 HVA TYPE B, SURFACE 376. 200 My
16 402-07438 HVA TYPE B, | NTERMVEDI ATE 287.000 My
17 402- 07440 HVA TYPE A, BASE 88. 000 My
18 402-07441 HVA TYPE B, BASE 677.000 My
19 402-07451 HVA, TYPE B, WEDGE AND LEVEL 235. 000 My
20 404-05512 SEAL CQAT, 3 487. 000 n
21 406- 05520 ASPHALT FOR TACK COAT 2.250 My
22 603-03692 FENCE, WOOD 59. 000 m
23 603- 04460 FENCE, WOOD SPLIT RAIL 50. 000 m
24 610-07487 HVA FOR APPROACHES, TYPE B 73. 000 My
25 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 43. 360 ng
26 611-95023 MAI LBOX ASSEMBLY, RESET 1. 000 EACH
27 615-06490 R GHT OF WAY MARKER 19. 000 EACH
28 615-06505 MONUMENT, B 2. 000 EACH
29 616-02320 GECTEXTI LES 204. 000 ng
30 616-05688 Rl PRAP, CLASS 1 51. 400 My
31 616-05689 RI PRAP, CLASS 2 73. 400 My
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
33 621-02363 MJULCHED SEEDI NG T, CONVENTI ONAL M X 3, 786. 000 n2
34 621-06575 SODDI NG NURSERY 3, 786. 000 ng
35 622-05651 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 63 TO 88 mm 4.000 EACH
36 714-03437 W NGMLL, PRECAST, REI NFORCED CONCRETE 31. 600 n
37 714-26707 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1800 mm x 1800 nm 110. 100 m
38 715-01841 PI PE, DUCTILE I RON, 375 nm 10. 000 m
39 715-01973 TESTI NG SEVER SYSTEM LUWP LuUwP
40 715-02628 SAFETY METAL END SECTION, 6:1, 375 mm 3. 000 EACH
41 715-02963 TEMPORARY SAN TARY SEWAGE PUMPI NG LUWP LuUwP
42 715- 03584 SAFETY METAL END SECTION, 4:1, 450 mm 1. 000 EACH
43 715-05123 PIPE, TYPE 1, C RCULAR 600 mm 12. 000 m
44 715-05168 PIPE, TYPE 3, C RCULAR 300 nm 7.000 m
45 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 136. 000 m
46 715-05171 PIPE, TYPE 3, C RCULAR 450 nm 4. 000 m
47 715-05408 PI PE, SAN TARY SEWER, 200 mm 40. 000 m



SCHEDULE COF PAY | TEMS PAGE 2
CALL CRDER : 101 CONTRACT ID : R -25254-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 715-46005 PI PE END SECTI ON, 375 mm 1. 000 EACH
49 720-44000 CASTI NG ADJUST TO GRADE 4. 000 EACH
50 720-45075 I NLET, R13 3. 000 EACH
51 720-45410 MANHOLE, ¢4 1. 000 EACH
52 722-60824 SURFACE M LLI NG 604. 000 n
53 801-04308 ROAD CLOSURE SI GN ASSEMBLY 3. 000 EACH
54 801- 06605 BARRI CADE, 111A 8. 000 EACH
55 801-06625 DETOUR ROUTE MARKER ASSEMBLY 5. 000 EACH
56 801-06640 CONSTRUCTION SIGN, A 2.000 EACH
57 801-06645 CONSTRUCTION SIGN, B 4.000 EACH
58 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
59 802-76035 SI G\, SHEET, ENCAPSULATED LENS WTH LEGEND 2. 54 nm TH CKNESS 1.740 n2
60 802-76055 SI GN PCST, A 12. 000 m
61 802-94715 SI GNS, SHEET, REMOVE AND RESET LUWP LUWP
62 808-06713 LINE, PAINT, SOLID, WH TE, 100 nm 530. 000 m
63 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 236. 000 m

64 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 13. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 3
CALL CRDER : 111 CONTRACT ID : R -26037-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD OFFICE, A 9. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH

6 202-60820 SURFACE M LLI NG ASPHALT 918. 000 n2

7 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP

8 203-02000 EXCAVATI ON, COVMON 8, 200. 000 n8

9 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 28. 000 My
10 205-06936 TEMPORARY SEDI MENT TRAP 31. 200 My
11 205-06937 TEMPORARY S| LT FENCE 360. 000 m
12 207-07500 SUBGRADE TREATMENT, TYPE C 2,025. 000 ng
13 211-02060 B BORROW FOR STRUCTURE BACKFI LL 501. 200 n8
14 303-52308 COVPACTED AGGREGATE, O 53 1,475.100 My
15 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
16 402- 05468 HVA BASE 25.0 nm MAI NLI NE 1, 131. 600 My
17 402-05470 HVA BASE C25.0 nm MAI NLI NE 440. 100 My
18 402-05474 HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE 546. 700 My
19 402-05477 HVA SURFACE 9.5 nm MAI NLI NE 262. 200 My
20 402-05481 HVA BASE 25.0 nm SHOULDER 841. 200 My
21 402-05490 HVA SURFACE 9.5 mm SHOULDER 233. 700 My
22 404-05511 SEAL CQAT, 2 3, 385. 400 n
23 405-05518 ASPHALT FOR PRI ME COAT 4, 296. 800 ng
24 406- 05520 ASPHALT FOR TACK COAT 4.000 My
25 601-01839 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 6 2.000 EACH
26 601-94689 GUARDRAI L END TREATMENT, CS 2.000 EACH
27 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 222. 885 m
28 610-05527 HVA FOR APPROACHES 283. 600 My
29 611-06497 VAl LBOX ASSEMBLY, SINGLE 6. 000 EACH
30 615-06490 RI GHT OF WAY MARKER 23. 000 EACH
31 615-06500 MONUMENT, A 3. 000 EACH
32 616-02320 GEOTEXTI LES 370. 000 n
33 616-05689 RI PRAP, CLASS 2 216. 000 My
34 616-06451 Rl PRAP, UNI FORM 80. 000 My
35 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
36 621-02770 ERCSI ON CONTROL BLANKET 1,472.000 n
37 621-06545 FERTI LI ZER 00. 300 My
38 621-06548 SEED M XTURE, CV 3. 000 kg
39 621-06553 SEED M XTURE, R 50. 000 kg
40 621-06557 SEED M XTURE, T 12. 000 kg
41 621-06565 MULCH NG MVATERI AL 1. 800 My
42 621- 06567 WATER 91. 000 kL
43 621-06574 SODDI NG 317. 000 n2
44 621-06575 SODDI NG NURSERY 4,725.000 ng
45 702-51015 CONCRETE, B, FOOTI NGS 31. 000 n8
46 702-93722 CONCRETE, C 15. 500 n8

47 703-51030 REI NFORCI NG STEEL 2, 560. 000 kg



SCHEDULE COF PAY | TEMS PACGE 4
CALL CRDER : 111 CONTRACT ID : R -26037-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 714-26717 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3000 nm x 1500 mm 32. 400 m

49 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 5. 000 EACH
50 715-05048 PI PE, TYPE 4, C RCULAR, 150 mm 1, 042. 000 m

51 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 53. 000 m

52 715-05169 PIPE, TYPE 3, G RCULAR 375 mm 25.500 m

53 715-05173 PIPE, TYPE 3, C RCULAR 600 mm 20. 000 m

54 715-05208 PI PE, TYPE 4, C RCULAR 375 nm 3. 000 m

55 715-46020 PI PE END SECTI ON, 600 mm 2.000 EACH
56 718-06531 QUTLET PROTECTOR, 3 6. 000 EACH
57 718-52610 AGGREGATE FOR UNDERDRAI NS 206. 000 n8
58 718-99153 GEOTEXTI LES FOR UNDERDRAI N 2, 206. 000 ng
59 719-35020 PI PE, DRAI NTILE, CLASS EXTRA QUALITY, 150 mm 15. 000 m

60 719-35025 PI PE, DRAI NTILE, CLASS EXTRA QUALITY, 200 mm 15. 000 m

61 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
62 801-06605 BARRI CADE, 111A 8. 000 EACH
63 801-06606 BARRI CADE, 111B 4.000 EACH
64 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25. 000 EACH
65 801-06640 CONSTRUCTION SIGN, A 9. 000 EACH
66 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
67 802-05701 SI GN PCST, SQUARE, 1, RElINFORCED ANCHCR BASE 17. 200 m

68 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 2.180 ng
69 804-06770 DELI NEATOR POST 6. 000 EACH
70 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 nm UNDERGROUND 19. 000 m

71 805-01881 FLASH NG BEACON, W TH STCP AHEAD SI G\, 150 nm BEAM AND 1. 000 EACH
72 805-02087 TRANSPORTATI ON OF SALVAGEABLE SI GNAL EQUI PMENT LuwP LuwP
73 805-02437 CONTROLLER, RELCCATE AND REW RE 1. 000 EACH
74 805-04980 FLASHI NG BEACON 1. 000 EACH
75 805-78010 CONTRCOLLER AND CABI NET, FLASHER, SOLI D STATE 1. 000 EACH
76 805-78445 SI GNAL SERVI CE 2.000 EACH
77 805-78467 SI GNAL CABLE, 3C 8GA 30. 000 m

78 805-78480 SI GNAL CABLE, 3C 14GA 32. 000 m

79 805-97042 SIGNAL, POLE, WOOD, 5, 10.7 m 2.000 EACH
80 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1,211. 000 m

81 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 2, 240. 000 m

82 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 53. 000 EACH

83 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 53. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 5
CALL CRDER : 131 CONTRACT ID : R -26138-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07038 FIELD OFFICE, A 9. 000 M6

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP

4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP

5 202-02240 PAVEMENT, REMOVE 2,227.000 ng

6 202-02241 GUARDRAI L, REMOVE 469. 000 m

7 202-02255 TREE, 460 mm REMOVE 3. 000 EACH

8 202-02260 TREE, 760 mm REMOVE 4.000 EACH

9 202-02265 TREE, 1220 mm REMOVE 1. 000 EACH
10 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
11 202-60820 SURFACE M LLI NG ASPHALT 606. 000 ng
12 203-02000 EXCAVATI ON, COVMON 2,801. 000 ng
13 203-02070 BORROW 842. 000 n8
14 205-06932 TEMPORARY CHECK DAM STRAW BALES 124. 000 m
15 207-07500 SUBGRADE TREATMENT, TYPE C 6, 912. 000 ng
16 211-02050 B BCRROW 142. 000 n8
17 211-07454 STRUCTURE BACKFI LL 712.500 n8
18 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 2,626. 000 My
19 402-07433 HVA TYPE B, SURFACE 535. 000 My
20 402-07438 HVA TYPE B, | NTERMEDI ATE 363. 300 My
21 402-07441 HVA TYPE B, BASE 2,161. 700 My
22 405-05518 ASPHALT FOR PRI ME COAT 3, 216. 000 n
23 406- 05521 ASPHALT FOR TACK COAT 13, 680. 000 ng
24 601-01625 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 1 1. 000 EACH
25 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 1. 000 EACH
26 601-02636 GUARDRAI L, W BEAM NESTED 61. 000 m
27 601-94689 GUARDRAI L END TREATMENT, OS 10. 000 EACH
28 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 432. 500 m
29 604-44251 STEPS, CONCRETE 00. 050 ng
30 604-91531 S| DEWALK, CONCRETE, 100 mm 5. 000 n2
31 610-07486 HVA FOR APPROACHES, TYPE A 126. 100 My
32 611-06497 MAI LBOX ASSEMBLY, SI NGLE 3. 000 EACH
33 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
34 615-06490 RI GHT OF WAY MARKER 27.000 EACH
35 616-02320 GEOTEXTI LES 442. 000 n2
36 616-06405 Rl PRAP, REVETMENT 142. 000 My
37 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
38 621-01597 ERCSI ON CONTRQL, MAT 18. 000 n
39 621-01660 MJULCHED SEEDI NG LEGUVE, 2 3, 003. 000 ng
40 621-01956 SEED M XTURE, LEGUME, 1 83. 000 kg
41 621-06548 SEED M XTURE, CV 4.000 kg
42 621- 06559 MJULCHED SEEDI NG R 3, 697. 000 ng
43 621- 06567 WATER 46. 060 kL
44 621-06574 SCODDI NG 1, 540. 000 n
45 621-06575 SODDI NG NURSERY 599. 000 n2
46 621-52448 SIGN, DO NOT SPRAY 12. 000 EACH
47 622-98200 SI G\, DO NOT DI STURB 12. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 6
CALL CRDER : 131 CONTRACT ID : R -26138-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

48 702-51015 CONCRETE, B, FOOTI NGS 39. 500 n8
49 703-51030 REI NFORCI NG STEEL 4,184. 000 kg
50 714-07544 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 4200 nm X 2100 mm 16. 660 m
51 714-07545 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 1800 mm X 2100 mm 16. 660 m
52 714-26718 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 3000 nm x 1800 mm 20. 120 m
53 714-44240 CONCRETE, A, STRUCTURES 32. 400 n8
54 715-05048 PIPE, TYPE 4, C RCULAR 150 mm 90. 000 m
55 715-05049 PI PE, TYPE 4, C RCULAR 200 mm 90. 000 m
56 715-05051 PIPE, TYPE 4, C RCULAR 250 mm 90. 000 m
57 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 83. 400 m
58 715-05123 PIPE, TYPE 1, C RCULAR 600 mm 25. 000 m
59 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 24.200 m
60 715-44255 PI PE, GROUP K, 150 nm 584. 500 m
61 715-46005 PI PE END SECTI ON, 375 mm 4.000 EACH
62 715-46020 PI PE END SECTI ON, 600 mm 1. 000 EACH
63 718-04881 QUTLET PROTECTCR, B 12. 000 EACH
64 718-52610 AGGREGATE FOR UNDERDRAI NS 165. 300 n8
65 718-99153 GEOTEXTI LES FOR UNDERDRAI N 1, 099. 000 ng
66 801-04308 ROAD CLOSURE SI GN ASSEMBLY 12. 000 EACH
67 801-06605 BARRI CADE, III1A 24. 000 EACH
68 801-06606 BARRI CADE, |11B 12. 000 EACH
69 801-06625 DETOUR ROUTE MARKER ASSEMBLY 87. 000 EACH
70 801-06640 CONSTRUCTI ON SIGN, A 40. 000 EACH
71 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
72 802-76055 SI GN PCsT, A 42.700 m
73 802-96915 SI G\, RELOCATE LUWP LUwP
74 804-06725 DELI NEATOR W TH PCST, D1, 75 mm 30. 000 EACH
75 804-06770 DELI NEATOR PCST 14. 000 EACH
76 808-04298 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (R X R) 1. 000 EACH
77 808-06706 LI NE, THERMOPLASTIC, SCLID, WH TE, 600 mm 7. 200 m
78 808-06712 LI NE, PAINT, BROKEN, YELLOW 100 nm 215. 000 m
79 808-06713 LINE, PAINT, SCLID, WHITE, 100 mm 1, 720. 000 m
80 808-06714 LINE, PAINT, SOLID, YELLOW 100 mm 860. 000 m
81 808-75225 LI NE, THERMOPLASTIC, SOLID, WH TE, 450 mm 12. 000 m
82 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 22.000 EACH



SCHEDULE COF PAY | TEMS PAGE 7
CALL CRDER : 141 CONTRACT ID : R -26263-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 14. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
5 202-01405 CONTAM NATED SO L, REMOVE AND DI SPCSE 121. 300 n8
6 202-01896 DRI VE, REMOVE 1. 000 EACH
7 202-02240 PAVEMENT, REMOVE 11, 663. 800 n
8 202-02241 GUARDRAI L, REMOVE 53. 520 m
9 202-02278 CURB, CONCRETE, REMOVE 656. 000 m
10 202-52710 S| DEWALK, CONCRETE, REMOVE 607. 500 n2
11 202-96035 CONCRETE WALL, REMOVE 2.100 m
12 202-99187 FENCE, FARM FI ELD, REMOVE 156. 700 m
13 203-02000 EXCAVATI ON, COVMON 7,681. 000 n8
14 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 26. 500 My
15 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 8. 000 EACH
16 205-06934 TEMPORARY MULCHI NG 00. 870 My
17 205-06937 TEMPORARY SI LT FENCE 350. 000 m
18 207-07500 SUBGRADE TREATMENT, TYPE C 18, 269. 600 n
19 211-07454 STRUCTURE BACKFI LL 3,951. 500 n8
20 303-04075 COVPACTED AGGREGATE, O 73 79. 200 My
21 303-06959 AGGREGATE 7.700 My
22 303-52308 COVPACTED AGGREGATE, O 53 3, 434. 600 My
23 401-07321 QT QA-HVA, 2, 64, SURFACE, 9.5 nmm 1,444,700 My
24 401-07390 QU QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm 2,425. 600 My
25 401-07407 QT QA-HWA, 2, 64, BASE, 25.0 mm 6, 030. 700 My
26 401-07430 QU QA-HVA, 5, 76, | NTERMEDI ATE, C25.0 mm 1,713.100 My
27 406- 05520 ASPHALT FOR TACK COAT 19. 000 My
28 601-02800 GUARDRAI L TRANSI TI ON, TGT 2.000 EACH
29 601-94689 GUARDRAI L END TREATMENT, OS 2.000 EACH
30 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 15. 240 m
31 603-06040 FENCE, FARM FI ELD, 1190 mm 156. 700 m
32 604-06069 CURB RAMP, CONCRETE 219. 100 n2
33 604-91531 S| DEWALK, CONCRETE, 100 mm 1, 322. 900 ng
34 605-06120 CURB, CONCRETE 141. 600 m
35 605-06125 CURB, CONCRETE, MODI FI ED 44. 500 m
36 605-06140 CURB AND QUTTER, CONCRETE 1, 045. 700 m
37 605-06155 CURB AND GUTTER, CONCRETE, MID FI ED 45. 000 m
38 605-94811 CURB TURNQUT 2. 000 EACH
39 610-07487 HVA FOR APPROACHES, TYPE B 1,132.100 My
40 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 543. 500 n
41 611-06497 MAI LBOX ASSEMBLY, SINGLE 10. 000 EACH
42 611-06498 MAI LBOX ASSEMBLY, DOUBLE 2.000 EACH
43 615-06490 RI GHT OF WAY MARKER 90. 000 EACH
44 615- 06505 MONUMENT, B 5. 000 EACH
45 615- 06527 MONUMENT, SECTI ON CORNER 4.000 EACH
46 616-02320 GEOTEXTI LES 87. 300 n

47 616- 06405 RI PRAP, REVETMENT 34. 200



SCHEDULE COF PAY | TEMS PAGE 8
CALL CRDER : 141 CONTRACT ID : R -26263-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON

48 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
49 621-02770 ERCSI ON CONTRCOL BLANKET 3, 923. 500 n2
50 621-06545 FERTI LI ZER 00. 950 My
51 621-06548 SEED M XTURE, CV 2.970 kg
52 621- 06553 SEED M XTURE, R 200. 550 kg
53 621-06557 SEED M XTURE, T 19. 700 kg
54 621- 06565 MULCH NG MATERI AL 4.750 My
55 621-06567 WATER 75. 100 kL
56 621-06575 SODDI NG NURSERY 3, 495. 500 ng
57 702-90915 CONCRETE, A 14.120 n8
58 703-06029 REI NFORCI NG BARS, EPOXY COATED 628. 000 kg
59 714-07206 CULVERT, PRECAST REI NFORCED CONCRETE BOX SECTIONS, 3600 nmm X 11.000 m
60 715-03475 SAFETY METAL END SECTION, 4:1, 375 mm 3. 000 EACH
61 715-05024 PIPE, TYPE 2, C RCULAR 900 nm 235. 600 m
62 715-05048 PIPE, TYPE 4, C RCULAR, 150 mm 4,181. 800 m
63 715-05049 PI PE, TYPE 4, C RCULAR 200 mm 30. 000 m
64 715-05051 PI PE, TYPE 4, C RCULAR 250 mm 30. 000 m
65 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 63. 500 m
66 715-05149 PI PE, TYPE 2, CIRCULAR 300 mm 392. 600 m
67 715-05152 PIPE, TYPE 2, C RCULAR 450 mm 26. 800 m
68 715-05154 PI PE, TYPE 2, CIRCULAR 600 mm 493. 100 m
69 715-05155 PIPE, TYPE 2, CRCULAR 675 mm 87. 500 m
70 715-05156 PIPE, TYPE 2, G RCULAR 750 nm 40. 700 m
71 715-05169 PIPE, TYPE 3, CRCULAR 375 mm 34. 000 m
72 715-05203 PI PE, TYPE 4, C RCULAR 100 nm 30. 000 m
73 715-46005 PI PE END SECTI ON, 375 mm 3. 000 EACH
74 716-07207 PI PE, JACKED, 675 mm 12. 200 m
75 716-93857 PI PE, JACKED, 600 mm 21.900 m
76 718-06528 QUTLET PROTECTOR, 1 3. 000 EACH
77 718-06531 QUTLET PROTECTOR, 3 10. 000 EACH
78 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
79 718-52610 AGGREGATE FOR UNDERDRAI NS 798. 900 n8
80 718-99153 GEOTEXTI LES FCR UNDERDRAI N 8, 133. 800 ng
81 720-45235 CATCH BASIN, E7 4. 000 EACH
82 720-45250 CATCH BASI N, K10 18. 000 EACH
83 720-45265 PI PE CATCH BASIN, 375 nm 4.000 EACH
84 720-45410 MANHOLE, ¢4 11. 000 EACH
85 720-90768 CATCH BASIN, S14 1. 000 EACH
86 720-95422 MANHOLE, J4 2.000 EACH
87 720-99416 CATCH BASIN, B15 5. 000 EACH
88 721-43035 AUTQOVATI C DRAI NAGE GATE, 900 nm 1. 000 EACH
89 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
90 801-06207 TEMPCORARY PAVEMENT MARKI NG REMOVABLE, 100 nmm 4, 519. 800 m
91 801-06606 BARRI CADE, 111B 16. 000 EACH
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 36. 000 EACH
93 801-06640 CONSTRUCTI ON SI GN, A 37.000 EACH

94 801-06645 CONSTRUCTION SIGN, B 15. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 9
CALL CRDER : 141 CONTRACT ID : R -26263-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ROAD RECONSTRUCTI ON

95 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP

96 802-05701 SI GN POST, SQUARE, 1, REI NFCRCED ANCHOR BASE 102. 400 m

97 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 16. 490 n

98 808-06713 LINE, PAINT, SOLID, WHITE, 100 mm 2,726. 800 m

99 808- 75240 LI NE, THERMOPLASTI C, BRCOKEN, YELLOW 100mm 950. 000 m
100 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 2, 665. 300 m
101 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 75. 400 m
102 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 150 mm 127. 800 m
103 808-75340 PAVEMENT MESSAGE NMARKI NGS, THERMOPLASTI C, WORD, RXR 2. 000 EACH
104 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 93. 000 EACH
105 808-95933 CURB PAI NTI NG YELLOW 12.500 m



SCHEDULE OF PAY | TEMS PAGE 10
CALL CRDER : 151 CONTRACT ID : R -26410-A
LETTI NG DATE : 12/18/02 10: 00 AM

I TEM NO DESCR! PTI ON QUANTI TY UNI TS
SECTION NO. 0001 | NTERSECTI ON | MPROVENENT
1 105- 06845 CONSTRUCTI ON ENGI NEERI NG LUVP LUMP
2 105-07038 FIELD OFFI CE, A 16. 000 MOS
3 110- 01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUVP
4 201-52370 CLEARI NG Rl GHT OF WAY LUVP LUVP
5 202- 60820 SURFACE M LLI NG, ASPHALT 303. 000 ne
6 202-78515 TRAFFI C S| GNAL EQUI PMENT, REMOVE LUMP LUWP
7 203-02000 EXCAVATI ON,  COMVON 5, 138. 000 n8
8 205-02229 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, STRAW BALE DI TCH 15. 500 m
9 205-02234 TEMPORARY EROS|I ON AND SEDI MENT OONTROL, CULVERT Pl PE 2.000 EACH
10 205- 02236 TEMPORARY ERCS| ON AND SEDI MENT CONTROL, DROP | NLET 6. 000 EACH
11  205- 02237 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, CURB | NLET 13. 000 EACH
12 207-07500 SUBGRADE TREATMENT, TYPE C 7, 332. 000 )
13 211- 02060 B BORROW FOR STRUCTURE BACKFI LL 118. 000 n8
14 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2, 735. 000 My
15 304- 07493 HVA W DENI NG TYPE B 107. 000 My
16 401- 06264 PROFI LOGRAPH, HVA LUVP LUWP
17 401-07321 QU QA-HMA, 2, 64, SURFACE, 9.5 mm 689. 000 My
18 401-07390 QU QA-HMA, 2, 64, | NTERVEDI ATE, 19.0 mm 1, 148. 000 My
19 401- 07407 QU QA-HVA, 2, 64, BASE, 25.0 mm 4,167. 000 My
20 402- 07451 HVA, TYPE B, WEDGE AND LEVEL 48. 000 My
21  405- 05517 ASPHALT FOR PRI ME COAT 14. 000 My
22 406- 05520 ASPHALT FOR TACK COAT 6. 700 My
23 604- 91531 SI DEWALK, CONCRETE, 100 mm 10. 000 n
24  605- 06140 CURB AND GUTTER, CONCRETE 902. 000 m
25  605- 96305 CURB AND GUTTER, CONCRETE, DEPRESSED 17. 000 m
26  610- 07487 HVA FOR APPROACHES, TYPE B 106. 000 My
27 611- 05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 861. 000 n
28  611- 06497 MAI LBOX ASSEMBLY, SI NGLE 9. 000 EACH
29 611- 06498 MAI LBOX ASSEMBLY, DOUBLE 3. 000 EACH
30 615-06490 R GHT OF WAY MARKER 38. 000 EACH
31 615- 06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
32 616-02320 GEOTEXTI LES 6. 000 ne
33 616- 06405 R PRAP, REVETMENT 2.000 My
34 621- 06567 WATER 146. 500 kL
35 621- 06575 SODDI NG NURSERY 8, 140. 000 e
36 715- 05048 PIPE, TYPE 4, O RCULAR 150 mm 866. 000 m
37 715-05053 Pl PE, UNDERDRAI N QUTLET, 150 mm 11. 000 m
38 715-05123 PIPE, TYPE 1, O RCULAR 600 mm 10. 900 m
39 715-05149 PIPE, TYPE 2, O RCULAR 300 mm 137. 900 m
40 715- 05151 PIPE, TYPE 2, O RCULAR 375 mm 276. 700 m
41 715-05154 PIPE, TYPE 2, O RCULAR 600 mm 63. 800 m
42 715-05169 PIPE, TYPE 3, O RCULAR 375 mm 20. 300 m
43 715- 46005 Pl PE END SECTI ON, 375 nm 5. 000 EACH
44 715- 46020 Pl PE END SECTI ON, 600 mm 3.000 EACH
45 715- 94534 ADJUST WATER SERVI CE LI NE, RESI DENTI AL 16. 000 EACH
46 718- 06528 OUTLET PROTECTCR, 1 2.000 EACH

47 718-52610 AGGREGATE FOR UNDERDRAI NS 204. 000 n8



SCHEDULE OF PAY | TEMS PAGE 11
CALL CRDER : 151 CONTRACT ID : R -26410-A
LETTI NG DATE : 12/18/02 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT
48 718-99153 GEOTEXTI LES FOR UNDERDRAI N 1, 703. 000 ng
49 720-44000 CASTI NG ADJUST TO GRADE 7.000 EACH
50 720-45045 I NLET, J10 3. 000 EACH
51 720-45235 CATCH BASIN, E7 1. 000 EACH
52 720-45250 CATCH BASI N, K10 5. 000 EACH
53 720-45275 PI PE CATCH BASIN, 600 mm 5. 000 EACH
54 720- 45410 MANHOLE, C4 9. 000 EACH
55 720-45605 STRUCTURE, NANHOLE, RECONSTRUCT 2.700 m
56 720-95422 MANHCOLE, J4 1. 000 EACH
57 720-98555 I NLET, C15 1. 000 EACH
58 720-98687 CATCH BASIN, MLO 3. 000 EACH
59 720-99417 CATCH BASIN, C15 1. 000 EACH
60 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
61 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 1, 400. 000 m
62 801-06207 TEMPORARY PAVEMENT MARKI NG, REMOVABLE, 100 mm 170. 000 m
63 801-06218 TEMPORARY TRANSVERSE PAVEMENT MARKI NG REMOVABLE, 600 mm 8. 000 m
64 801-06606 BARRI CADE, |11B 16. 000 EACH
65 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21. 000 EACH
66 801-06640 CONSTRUCTI ON SIGN, A 36. 000 EACH
67 801-06645 CONSTRUCTION SIGN, B 2. 000 EACH
68 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
69 801-53072 TEMPORARY TRAFFI C SI GNAL LUwP LuUWP
70 802-05701 SI GN POST, SQUARE, 1, REINFORCED ANCHOR BASE 17. 800 m
71 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 2.440 n
72 802-91122 SI GN, GROUND MOUNTED, RESET 2.000 EACH
73 805-78010 CONTRCOLLER AND CABI NET, FLASHER, SOLI D STATE 1. 000 EACH
74 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 nm RED 1. 000 EACH
75 805-78415 SPAN, CATENARY, AND TETHER 1. 000 EACH
76 805-78420 DI SCONNECT HANGER 1. 000 EACH
77 805-78445 SI GNAL SERVI CE 1. 000 EACH
78 805-78467 SI GNAL CABLE, 3C 8GA. 8. 000 m
79 805-78480 SI GNAL CABLE, 3C 14CGA 135. 000 m
80 805-78485 SI GNAL CABLE, 5C 14GA 11. 000 m
81 805-78906 SI GNAL SUPPORT FOUNDATI ON, 915 nm X 915 mm X 3. 7m 2. 000 EACH
82 805-81032 SI GNAL STRAIN POLE, STEEL, 9.2m 2.000 EACH
83 808-06703 LI NE, THERMOPLASTIC, SQOLID, WH TE, 100mm 360. 000 m
84 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLON 100mm 1, 850. 000 m
85 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, YELLOW 54. 000 m
86 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 600 mm 49. 000 m
87 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 5. 000 EACH
88 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, WORD (ONLY) 5. 000 EACH
89 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 85. 000 EACH

90 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 85. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 12
CALL CRDER : 161 CONTRACT ID : R -26476-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN TRAI L

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 8. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUWP
6 203-02000 EXCAVATI N, COWDN 1, 244. 900 CYs
7 203-02070 BCRROW 2, 306. 800 Cys
8 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 240. 800 TON
9 205-06932 TEMPORARY CHECK DAM STRAW BALES 28. 000 LFT
10 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 3. 000 EACH
11 205-06937 TEMPORARY SI LT FENCE 4,881. 000 LFT
12 206-51215 EXCAVATI ON, X 23. 000 CYs
13 206-51220 EXCAVATI ON, VET 21. 000 CYs
14 206-51230 EXCAVATI QN, FOUNDATI ON, UNCLASSI FI ED 76. 800 CYs
15 210-04181 Bl CYCLE RACK 4. 000 EACH
16 210-06389 LI MESTONE 366. 800 TON
17 210-06799 LI MESTONE 15. 000 CYs
18 211-07454 STRUCTURE BACKFI LL 62. 100 CYs
19 303-01180 COWPACTED AGGREGATE, 53 2,460. 100 TON
20 402-07432 HVA TYPE A, SURFACE 430. 300 TON
21 402-07435 HVA TYPE A, | NTERVEDI ATE 938. 600 TON
22 406- 05520 ASPHALT FOR TACK CQOAT 2.400 TON
23 601-03667 RAI'LI NG ORNAMENTAL 302. 170 LFT
24 601-03871 RAILING WOOD, END TREATMENT 8. 000 EACH
25 611-05330 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 6 IN. 228. 300 SYS
26 616-02320 GEOTEXTI LES 550. 600 SYS
27 616-04918 LI MESTONE 270. 000 SYS
28 616-05688 RI PRAP, CLASS 1 170. 600 TON
29 616-05689 RI PRAP, CLASS 2 328. 000 TON
30 619-05926 ENVI RONVENTAL  CONTRCOL LUMP LuUWP
31 619-51859 PAI NT STEEL BRI DGE LUWP LUWP
32 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
33 621-02770 ERCSI ON CONTROL  BLANKET 1, 094. 500 SYS
34 621-03423 NATI VE GRASSES 00. 900 ACRE
35 621-04316 SPADE EDGE 290. 000 LFT
36 621-04978 SEED M XTURE 1.200 SYS
37 621-04978 SEED M XTURE 5. 000 SYS
38 621-06570 TOP SAL 100. 000 Cys
39 621-06574 SCODDI NG 1, 000. 000 SYS
40 621-98038 MJLCH, HARDWOOD SHREDDED BARK 29. 000 CYs
41 622-05641 PLANT, DECI DUCUS SHRUB, OVER 36 TO 48 IN. 59. 000 EACH
42  622- 05649 PLANT, DECI DUOUS TREE, SINGE STEM OVER 1.25 TO 2 IN. 13. 000 EACH
43 622-05651 PLANT, DECIDUCUS TREE, SINGE STEM OVER 2.5 TO 3.5 IN 20. 000 EACH
44 622-91534 TREE WELL 10. 000 EACH
45 701-51195 PILE, STEEL H HP 12 X 53 72.000 LFT
46 701-91792 PILE TIP, STEEL H 4.000 EACH

47 702-51005 CONCRETE, A, SUBSTRUCTURE 54. 400 CYs



SCHEDULE OF PAY | TEMS PAGE 13
CALL CRDER : 161 CONTRACT ID : R -26476-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ENHANCEMENT, Bl KE/ PEDESTRI AN TRAI L

48 702-51863 FI ELD DRI LLED HOLE | N CONCRETE 8. 000 EACH
49 703-51030 REI NFORCI NG STEEL 4, 357. 000 LBS
50 704-04850 CONCRETE 635. 000 SYS
51 706-04683 RAI LI NG 88. 000 LFT
52 706- 04683 RAI LI NG 70. 000 LFT
53 706-04683 RAI LI NG 125. 000 LFT
54 709-51821 SURFACE SEAL LUWP LUWP
55 711-04845 BRI DGE, STEEL TRUSS, PRE-ENG NEERED LuwP LUWP
56 711-51038 STRUCTURAL STEEL LUWP LUWP
57 711-96434 THREADED STUD W TH NUT 8. 000 EACH
58 712-03812 BENCH 5. 000 EACH
59 712-03812 BENCH 1. 000 EACH
60 712-04131 STRUCTURE LUWP LUWP
61 712-04131 STRUCTURE LUWP LuUwP
62 712-05854 BRI DGE DECK LUWP LUWP
63 714-03856 RETAI NI NG WALL, LI MESTONE 105. 000 LFT
64 714-04802 CONCRETE MODULAR BLOCK WALL 73.700 SYS
65 715-05149 PIPE, TYPE 2, G RCULAR 12 IN. 237. 000 LFT
66 715-05152 PIPE, TYPE 2, CIRCULAR, 18 IN 46. 000 LFT
67 715-05407 PI PE, END BENT DRAIN, 6 IN. 150. 000 LFT
68 715-46000 PI PE END SECTIQN, 12 IN. 3. 000 EACH
69 715-46010 PI PE END SECTION, 18 IN 1. 000 EACH
70 720-04790 CASTI NG 1. 000 EACH
71 720-44000 CASTI NG ADJUST TO GRADE 9. 000 EACH
72 720-45005 I NLET, A2 1. 000 EACH
73 720-45260 PI PE CATCH BASIN, 12 IN 2. 000 EACH
74 724-03855 EXPANSI ON JO NT, SLI DI NG PLATE 26. 300 LFT
75 726-96576 BEARI NG ASSEMBLY, FI XED 2.000 EACH
76 726-97941 BEARI NG ASSEMBLY, TFE ELASTOMERI C 2.000 EACH
77 728-98377 MASONRY COATI NG LUWP LUWP
78 801- 06606 BARRI CADE, 111B 12. 000 EACH
79 801-06640 CONSTRUCTI ON SIGN, A 12. 000 EACH
80 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
81 802-03896 BOLLARD 5. 000 EACH
82 802-04314 SI GN 2.000 EACH
83 802-04314 SI GN 1. 000 EACH
84 802-04314 SI GN 1. 000 EACH
85 802-04314 SI GN 3. 000 EACH
86 802-04314 SI GN 18. 000 EACH
87 802-04993 SI GN LuUWP LUWP
88 802-05701 SI GN POST, SQUARE, 1, REINFCRCED ANCHOR BASE 133. 000 LFT
89 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 6. 000 SFT
90 808-03439 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK, VWH TE, 24 I N 216. 000 LFT
91 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 216. 000 LFT
92 808-75330 PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, WORD ( PEDX) 12. 000 EACH
93 808-97222 PAVEMENT MESSACGE MARKI NGS, PAI NT, HANDI CAP SYMBCOL 2.000 EACH

94 900- 04999 POST 50. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 14
CALL CRDER : 171 CONTRACT ID : R -26586-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 10. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-02245 TREE, 150 mm REMOVE 2.000 EACH
6 202-02250 TREE, 250 mm REMOVE 35. 000 EACH
7 202-02255 TREE, 460 mm REMOVE 15. 000 EACH
8 202-02260 TREE, 760 mm REMOVE 1. 000 EACH
9 202-02278 CURB, CONCRETE, REMOVE 1, 214. 000 m
10 202-52710 S| DEWALK, CONCRETE, REMOVE 989. 900 n2
11 202-90747 RETAI NI NG WALL, REMOVE 1.100 n8
12 202-91385 I NLET, REMOVE 13. 000 EACH
13 202-93047 MANHOLE, REMOVE 14. 000 EACH
14 202-96022 CONCRETE FOUNDATI ON, REMOVE 3. 000 EACH
15 202-96133 Pl PE, REMOVE 693. 900 m
16 203-02000 EXCAVATI ON, COVMON 3, 438. 000 ng
17 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, PERI METER PROTECTI ON 104. 000 m
18 205-02234 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, CULVERT Pl PE 1. 000 EACH
19 205-02236 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, DRCP | NLET 4. 000 EACH
20 205-02237 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, CURB | NLET 44. 000 EACH
21 207-07498 SUBGRADE TREATMENT, TYPE A 11, 507. 000 ng
22 211-07454 STRUCTURE BACKFI LL 1, 499. 600 n8
23 303-01180 COVPACTED AGGREGATE, 53 1, 004. 900 My
24 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
25 401-07334 QT QA-HVA, 3, 76, SURFACE, 9.5 nm 1, 563. 900 My
26 401-07403 QU QA-HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 2, 606. 800 My
27 401-07408 QT QA-HWA, 3, 64, BASE, 25.0 mm 4,113.700 My
28 401-07429 QU QA-HVA, 5, 76, | NTERMEDI ATE, C19.0 mm 2,025. 100 My
29 402-05495 HVA WEDGE AND LEVEL 841. 900 My
30 402-07432 HVA TYPE A, SURFACE 155. 600 My
31 402-07435 HVA TYPE A, | NTERMVEDI ATE 270. 100 My
32 405-05517 ASPHALT FOR PRI ME COAT 4.470 My
33 406-05520 ASPHALT FOR TACK COAT 16. 720 My
34 604-06069 CURB RAMP, CONCRETE 161. 800 n2
35 604-91531 S| DEWALK, CONCRETE, 100 mm 1, 538. 500 ng
36 605-06120 CURB, CONCRETE 767. 500 m
37 605-06140 CURB AND GQUTTER, CONCRETE 1, 768. 100 m
38 605-06255 CENTER CURB, D, CONCRETE 417. 900 n
39 607-06355 PAVED SI DE DI TCH, E 3. 600 m
40 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 1, 299. 300 ng
41 616-02320 GEOTEXTI LES 1, 559. 000 ng
42 621-06574 SCODDI NG 6, 932. 000 n
43 715-05048 PIPE, TYPE 4, CRCULAR 150 mm 1, 915. 000 m
44 715- 05053 PI PE, UNDERDRAI N QUTLET, 150 mm 45. 100 m
45 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 275. 800 m
46 715-05151 PIPE, TYPE 2, C RCULAR 375 nm 329. 000 m
47 715-05152 PIPE, TYPE 2, C RCULAR 450 nmm 373. 100 m



SCHEDULE OF PAY | TEMS PAGE 15
CALL CRDER : 171 CONTRACT ID : R -26586-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ADDED TRAVEL LANES

48 715-05153 PIPE, TYPE 2, C RCULAR 525 mm 42.900 m

49 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 141. 800 m

50 715-05327 PI PE, TYPE 2, DEFORMED, M N AREA 0.17 nR 277.800 m

51 715-05331 PI PE, TYPE 2, DEFORVED, M N. AREA 0.31 n® 20. 500 m

52 715-05333 PI PE, TYPE 2, DEFORMVED, M N AREA 0.38 n 8. 900 m

53 715-05335 PIPE, TYPE 2, DEFORVED, M N. AREA 0. 47 n® 39. 900 m

54 715-44240 CONCRETE, A, STRUCTURES 00. 800 n8
55 715-46005 PI PE END SECTI ON, 375 mm 2.000 EACH
56 715-46020 PI PE END SECTI ON, 600 mm 1. 000 EACH
57 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m

58 718-52610 AGGREGATE FOR UNDERDRAI NS 367. 600 n8
59 718-99153 GEOTEXTI LES FOR UNDERDRAI N 1, 684. 900 ng
60 720-44000 CASTI NG ADJUST TO GRADE 3. 000 EACH
61 720-45015 I NLET, A8 1. 000 EACH
62 720-45070 I NLET, P12A 1. 000 EACH
63 720-45075 I NLET, RI13 1. 000 EACH
64 720-45410 MANHOLE, C4 6. 000 EACH
65 720-93409 I NLET, B15, MODI FI ED 8. 000 EACH
66 720-93411 I NLET, C15, MODI FIED 33. 000 EACH
67 720-95310 I NLET, P12A, MODI FI ED 3. 000 EACH
68 720-95409 MANHCLE, J4, MODI Fl ED 3. 000 EACH
69 720-98174 I NLET, B15 2.000 EACH
70 720-98555 INLET, C15 2.000 EACH
71 801-04308 ROAD CLOSURE SI GN ASSEMBLY 4.000 EACH
72 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 6, 103. 000 m

73 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 022. 000 m

74 801- 06605 BARRI CADE, |11A 11. 000 EACH
75 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
76 801-06710 FLASHI NG ARROW SI GN 240. 000 DAY
77 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
78 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHOR BASE 45. 000 m

79 802-05702 SI GN POST, SQUARE, 2, REI NFORCED ANCHOR BASE 13. 200 m

80 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 nm 7.564 n2
81 802-94715 SI GNS, SHEET, REMOVE AND RESET LuUWP LUMP
82 805-01893 MAI NTAI NI NG TRAFFI C Sl GNAL LUWP LuUwP
83 807-02428 LI GHTI NG FOUNDATI ON, CONCRETE, W TH GROUNDI NG, 3. 000 EACH
84 807-02603 LI GHT STANDARD, RELQOCATE 3. 000 EACH
85 808-06701 LI NE, THERMOPLASTI C, BROKEN, VWH TE, 100mm 476. 000 m

86 808-06703 LI NE, THERMOPLASTIC, SQLID, WH TE, 100nmm 770. 000 m

87 808-06706 LI NE, THERMOPLASTIC, SCLID, WH TE, 600 mm 125. 000 m

88 808-75043 LINE, THERMOPLASTIC, SCLID, WHITE, 150 mm 419. 800 m

89 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 1, 990. 000 m

90 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 16. 000 EACH

91 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 16. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 16
CALL CRDER : 181 CONTRACT ID : R -26640-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 DEMCLI TI ON, REMOVE BUI LDI NGS, FOUNDATI ONS

1 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LuUWP
2 621-06559 MIULCHED SEEDI NG R 4,047. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 17
CALL CRDER : 201 CONTRACT ID : R -26668-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 DEMCLI TI ON, REMOVE BUI LDI NGS, FOUNDATI ONS

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
2 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
3 202- 03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LuUWP
4 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP
5 202- 03000 HOUSES AND BUI LDI NGS, REMOVE LuUWP LuUWP
6 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LuUWP
7 202-03000 HOUSES AND BU LDI NGS, REMOVE LUWP LUWP
8 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LuUWP
9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
10 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
11 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
12 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
13 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
14 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP

15 621-06560 MJULCHED SEEDI NG U 9, 518. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 18
CALL CRDER : 221 CONTRACT ID : RS-26308-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 8. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02241 GUARDRAI L, REMOVE 601. 000 LFT
5 202-60820 SURFACE M LLI NG ASPHALT 2, 500. 000 SYS
6 202-93741 GUARD RAIL END TREATMENT, REMOVE 15. 000 EACH
7 303-01180 COVPACTED AGGREGATE, 53 4, 000. 000 TON
8 304-07489 HVA PATCH NG TYPE A 50. 000 TON
9 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
10 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 11, 076. 000 TON
11 401-07371 QU QA-HVA, 2, 64, | NTERMEDI ATE, 12.5 mm 13, 965. 000 TON
12 402-07450 HVA, TYPE A, WEDGE AND LEVEL 100. 000 TON
13 405-05517 ASPHALT FOR PRI ME COAT 72.000 TON
14 406- 05520 ASPHALT FOR TACK COAT 35. 000 TON
15 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 16. 000 EACH
16 601-01626 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 2 1. 000 EACH
17 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
18 601-94689 GUARDRAI L END TREATMENT, OS 15. 000 EACH
19 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 2,594. 000 LFT
20 605-06120 CURB, CONCRETE 40. 000 LFT
21 610-07486 HVA FOR APPROACHES, TYPE A 1, 883. 000 TON
22 706-91957 BRI DGE RAILING THRI E BEAM 226. 000 LFT
23 720-44000 CASTING ADJUST TO GRADE 2. 000 EACH
24 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 4, 287. 000 LFT
25 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 4,287.000 LFT
26 801-06640 CONSTRUCTI ON SIGN, A 56. 000 EACH
27 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
28 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 10, 718. 000 LFT
29 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN. 57, 382. 000 LFT
30 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 85, 748. 000 LFT
31 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 39. 000 LFT

32 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 550. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 19
CALL CRDER : 231 CONTRACT ID : RS-26312-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD COFFICE, A 15. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-02241 GUARDRAI L, REMOVE 125. 000 LFT
5 202-02272 PAVED SI DE DI TCH, REMOVE 18. 000 LFT
6 202-60820 SURFACE M LLING ASPHALT 208, 400. 000 SYS
7 202-93741 GUARD RAIL END TREATMENT, REMOVE 25. 000 EACH
8 211-07454 STRUCTURE BACKFI LL 73. 000 CYs
9 303-07449 COVPACTED AGCREGATE, NO 73 1, 360. 000 TON
10 304-07490 HVA PATCH NG TYPE B 900. 000 TON
11 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
12 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 15, 700. 000 TON
13 401-07371 QU QA-HVA, 2, 64, | NTERMEDI ATE, 12.5 mm 15, 800. 000 TON
14 402-07451 HVA, TYPE B, WEDGE AND LEVEL 200. 000 TON
15 405-05517 ASPHALT FOR PRI ME COAT 36. 000 TON
16 406- 05520 ASPHALT FOR TACK COAT 91. 000 TON
17 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 7.000 EACH
18 601-06035 GUARDRAI L, RESET 3, 929. 000 LFT
19 601-06854 GUARDRAI L, W BEAM NESTED 2. 000 EACH
20 601-94689 GUARDRAI L END TREATMENT, OS 23. 000 EACH
21 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 350. 000 LFT
22 610-07487 HVA FOR APPROACHES, TYPE B 1, 450. 000 TON
23 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 1. 000 EACH
24 616-02320 GEOTEXTI LES 315. 000 SYS
25 616-06405 Rl PRAP, REVETMENT 390. 000 TON
26 621-01004 MOBI LI ZATI ON AND DEMCOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
27 621-06559 MJULCHED SEEDI NG R 400. 000 SYS
28 711-91996 REPAI R EXI STI NG STRUCTURE LUWP LUWP
29 715-03475 SAFETY METAL END SECTIQN, 4:1, 15 IN 2.000 EACH
30 715-05118 PIPE, TYPE 1, G RCULAR 12 IN 15. 000 LFT
31 715-05119 PIPE, TYPE 1, O RCULAR 15 IN 52. 000 LFT
32 715-05129 PIPE, TYPE 1, G RCULAR, 54 IN 10. 000 LFT
33 715-05151 PIPE, TYPE 2, G RCULAR 15 IN 320. 000 LFT
34 715-05171 PIPE, TYPE 3, CRCULAR, 18 IN 60. 000 LFT
35 715-06492 CONCRETE ANCHOR, 54 IN 1. 000 EACH
36 715-46005 PI PE END SECTION, 15 IN 2.000 EACH
37 715-46010 PI PE END SECTION, 18 IN 2.000 EACH
38 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 13, 080. 000 LFT
39 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 6, 540. 000 LFT
40 801-06640 CONSTRUCTI ON SIGN, A 81. 500 EACH
41 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
42 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 13, 500. 000 LFT
43 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 850. 000 LFT
44 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN. 32, 470. 000 LFT
45 808-75215 LI NE, THERMOPLASTIC, SQLID, WH TE, 12 IN. 390. 000 LFT
46 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 108. 000 LFT

47 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 750. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 20
CALL CRDER : 231 CONTRACT ID : RS-26312-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 808-75340 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WCRD, RXR 4. 000 EACH
49 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 1, 151. 000 EACH
50 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 1, 151. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 21
CALL CRDER : 241 CONTRACT ID : RS-26314-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO 0001 ASPHALT RESURFACI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 4. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 202-60820 SURFACE M LLING ASPHALT 89, 100. 000 SYS
5 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
6 203-91878 LI NEAR DI TCH GRADI NG 4, 165. 000 LFT
7 205-06932 TEMPORARY CHECK DAM STRAW BALES 120. 000 LFT
8 211-07454 STRUCTURE BACKFI LL 55. 000 CYs
9 303-07449 COVPACTED AGCREGATE, NO 73 455. 000 TON
10 304-07490 HVA PATCH NG TYPE B 270. 000 TON
11 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 7, 285. 000 TON
12 402-07451 HVA, TYPE B, WEDGE AND LEVEL 1, 200. 000 TON
13 405-05517 ASPHALT FOR PRI ME COAT 12. 000 TON
14 406- 05520 ASPHALT FOR TACK COAT 28. 000 TON
15 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
16 610-07487 HVA FOR APPROACHES, TYPE B 535. 000 TON
17 615-06525 CASTI NG ADJUSTED TO GRADE, MONUVMENT 1. 000 EACH
18 616-02320 GEOTEXTI LES 3, 480. 000 SYS
19 616-06405 Rl PRAP, REVETMENT 870. 000 TON
20 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
21 621-06559 MULCHED SEEDI NG R 25. 000 SYS
22 715-05118 PIPE, TYPE 1, G RCUAR 12 IN 34. 000 LFT
23 715-05119 PIPE, TYPE 1, CRCULAR 15 IN 38. 000 LFT
24 715-05123 PIPE, TYPE 1, A RCULAR 24 IN 42. 000 LFT
25 715-46000 PI PE END SECTIQN, 12 IN. 2.000 EACH
26 715-46005 PI PE END SECTION, 15 IN 2. 000 EACH
27 715-46020 PI PE END SECTION, 24 IN. 2.000 EACH
28 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 3, 740. 000 LFT
29 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 740. 000 LFT
30 801-06640 CONSTRUCTI ON SIGN, A 29. 000 EACH
31 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
32 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 4, 545. 000 LFT
33 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 74, 710. 000 LFT
34 808-06714 LINE, PAINT, SOLID, YELLOW 4 IN 55, 855. 000 LFT
35 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 72.500 LFT
36 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 900. 000 EACH

37 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 900. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 22
CALL CRDER : 261 CONTRACT ID : RS-26441-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 9. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 202-02241 GUARDRAI L, REMOVE 62. 500 LFT
4 202-02255 TREE, 18 IN., REMOVE 2.000 EACH
5 202-02260 TREE, 30 IN., REMOVE 5. 000 EACH
6 202-02271 HEADWALL, REMOVE 96. 000 EACH
7 202-60820 SURFACE M LLI NG ASPHALT 126, 376. 000 SYS
8 202-90277 DETECTOR HQOUSI NG REMOVE 2. 000 EACH
9 202-93741 GUARD RAI L END TREATMENT, REMOVE 4.000 EACH
10 202-96133 Pl PE, REMOVE 26. 000 LFT
11 203-90014 LI NEAR GRADI NG 29.790 STA
12 211-02050 B BORROW 15. 200 CYs
13 303-07449 COVPACTED AGCREGATE, NO 73 3, 995. 000 TON
14 304-07490 HVA PATCH NG TYPE B 1, 225. 000 TON
15 304-07509 W DENI NG WTH QU QA-HVA, 3, 64, BASE, 25 mm 1, 060. 000 TON
16 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
17 401-07328 QI QA-HVA, 3, 70, SURFACE, 9.5 mm 10, 426. 000 TON
18 401-07379 QU QA-HVA, 3, 70, | NTERMEDI ATE, 12.5 mm 14,125. 000 TON
19 406- 05520 ASPHALT FCR TACK COAT 70. 000 TON
20 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
21 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 1. 000 EACH
22 610-07486 HVA FOR APPROACHES, TYPE A 883. 000 TON
23 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 79. 320 TON
24 612-60410 DRI LLED HOLE FOR UNDERSEAL 1, 328. 000 EACH
25 715-05169 PIPE, TYPE 3, CIRCULAR 15 IN 76. 000 LFT
26 715-05595 PI PE EXTENSI ON, C RCULAR, 15 I N 88. 000 LFT
27 715-05596 PI PE EXTENSI ON, CI RCULAR, 18 IN. 20. 000 LFT
28 715-05597 PI PE EXTENSI ON, C RCULAR, 24 I N 40. 000 LFT
29 715-05756 PI PE EXTENSI ON, C RCULAR, 12 IN. 199. 000 LFT
30 715-46000 PI PE END SECTION, 12 IN. 72.000 EACH
31 715-46005 PI PE END SECTIQN, 15 IN. 32. 000 EACH
32 715-46010 PI PE END SECTION, 18 IN 8. 000 EACH
33 715-46020 PI PE END SECTIQN, 24 IN. 10. 000 EACH
34 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
35 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
36 802-03126 OVERHEAD S| GN, RELOCATE 1. 000 EACH
37 802-76235 I NSTALL OVERHEAD SI GN 1. 000 EACH
38 802-91122 SI GN, GROUND MOUNTED, RESET 4.000 EACH
39 805-78470 SI GNAL CABLE, ROADVWAY LOCOP, 1C 14GA 4, 700. 000 LFT
40 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 500. 000 LFT
41 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 1, 750. 000 LFT
42 805-78800 S| GNAL DETECTCOR HOUSI NG | NSTALL 1. 000 EACH
43 805-92951 SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE 9. 000 EACH
44 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 75, 315. 000 LFT
45 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOWN 4 IN. 9, 195. 000 LFT
46 808- 75245 LI NE, THERMOPLASTIC, SCOLID, YELLON 4 IN 8, 299. 000 LFT

47 808-75256 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, WHI TE, CROSSHATCH 250. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 23

CALL CRDER : 261 CONTRACT ID : RS-26441-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 808- 75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, WHI TE, CROSSHATCH 105. 000 LFT
49 808-75274 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, YELLOW 1, 452. 000 LFT
50 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, YELLOW 155. 000 LFT
51 808-75297 TRANSVERSE MARKI NGS, THERMCPLASTI C, STOP LINE, 24 IN 204. 000 LFT
52 808-75320 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 10. 000 EACH
53 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 10. 000 EACH
54 808- 75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 545. 000 EACH

55 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 545. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 24
CALL CRDER : 271 CONTRACT ID : RS-26490-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 9. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 202-02241 GUARDRAI L, REMOVE 5, 660. 500 LFT
4 202-60820 SURFACE M LLING ASPHALT 61, 265. 000 SYS
5 202-93741 GUARD RAIL END TREATMENT, REMOVE 16. 000 EACH
6 202-94749 CURB, ASPHALT, REMOVE 5, 331. 000 LFT
7 203-90014 LI NEAR GRADI NG 2.400 STA
8 303-07449 COVPACTED AGGREGATE, NO 73 2,608. 000 TON
9 304-07490 HVA PATCH NG TYPE B 350. 000 TON
10 401-06264 PRCFI LOGRAPH, HVA LUMP LUWP
11 401-07320 QU QA-HVA, 1, 64, SURFACE, 9.5 mm 2, 586. 000 TON
12 401-07321 QT QA-HVA, 2, 64, SURFACE, 9.5 mm 12, 628. 000 TON
13 401-07389 QU QA-HVA, 1, 64, | NTERVEDI ATE, 19.0 mm 3, 448. 000 TON
14 401-07390 QU QA-HVA, 2, 64, | NTERMEDI ATE, 19.0 mm 16, 837. 000 TON
15 402-07451 HVA, TYPE B, WEDGE AND LEVEL 116. 000 TON
16 406- 05520 ASPHALT FOR TACK COAT 146. 000 TON
17 601-01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
18 601-01627 GUARDRAI L CONNECTOR SYSTEM W BEAM CURVED, 3 3. 000 EACH
19 601-01740 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 4 1. 000 EACH
20 601-94689 GUARDRAI L END TREATMENT, OS 14. 000 EACH
21 601-97774 GUARDRAI L END TREATMENT, CS, SPARE PARTS PACKAGE 2.000 EACH
22 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 5, 804. 000 LFT
23 605-05523 CURB, HWA 5, 331. 000 LFT
24 610- 05527 HVA FOR APPROACHES 800. 000 TON
25 611-95023 VAl LBOX ASSEMBLY, RESET 1. 000 EACH
26 615-06520 MONUMENT, RE- ESTABLI SH 13. 000 EACH
27 715-05597 PI PE EXTENSI ON, C RCULAR, 24 IN. 4.000 LFT
28 715-05756 PI PE EXTENSI ON, CI RCULAR, 12 IN. 8. 000 LFT
29 715-46005 PI PE END SECTIQN, 15 IN. 2.000 EACH
30 715-46010 PI PE END SECTION, 18 IN 4.000 EACH
31 715-46020 PI PE END SECTION, 24 IN 4.000 EACH
32 720-44000 CASTI NG ADJUST TO GRADE 34. 000 EACH
33 720-45615 STRUCTURE, | NLET, RECONSTRUCT 2.000 LFT
34 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 45, 170. 000 LFT
35 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 45, 170. 000 LFT
36 801-06640 CONSTRUCTI ON SIGN, A 30. 000 EACH
37 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
38 804-06771 DELI NEATOR PCST, FLEXI BLE 2. 000 EACH
39 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 995. 000 LFT
40 805-78795 SAW CUT FOR ROADVWAY LOCP AND SEALER 371. 000 LFT
41 805-92951 SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE 2.000 EACH
42 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 90, 568. 000 LFT
43 808-75240 LI NE, THERMOPLASTI C, BRCOKEN, YELLOW 4 IN 11,517. 000 LFT
44 808- 75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 15, 265. 000 LFT
45 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN. 89. 000 LFT
46 808-75320 PAVEMENT MESSACE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4. 000 EACH

47 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, WORD (ONLY) 4. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 25
CALL CRDER : 271 CONTRACT ID : RS-26490-A

LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

48 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 704. 000 EACH
49 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 704. 000 EACH
50 808-97323 LI NE, THERMOPLASTIC, FOR BUZZ STRIPS, 8 IN 192. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 26
CALL CRDER : 281 CONTRACT ID : RS-26550-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD CFFICE, A 7.000 MOS
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
5 202-02271 HEADWALL, REMOVE 6. 000 EACH
6 202-60820 SURFACE M LLING ASPHALT 104, 030. 000 SYS
7 202-93741 GUARD RAIL END TREATMENT, REMOVE 12. 000 EACH
8 203-02080 LI NEAR GRADI NG 00. 430 M LE
9 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 4, 652. 000 TON
10 303-07449 COVPACTED AGGREGATE, NO 73 3, 755. 000 TON
11 304-07490 HVA PATCH NG TYPE B 2, 685. 000 TON
12 304-07508 W DEN NG WTH QU QA-HVA, 2, 64, BASE, 25 mm 3, 534. 000 TON
13 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
14 401-07321 QU QA-HWA, 2, 64, SURFACE, 9.5 mm 8, 207. 000 TON
15 401-07371 QU QA-HVA, 2, 64, | NTERMEDI ATE, 12.5 mm 10, 942. 000 TON
16 402-07433 HVA TYPE B, SURFACE 680. 000 TON
17 402-07451 HVA, TYPE B, WEDGE AND LEVEL 400. 000 TON
18 404-05511 SEAL COAT, 2 7, 863. 000 SYS
19 405-05517 ASPHALT FOR PRI ME COAT 10. 020 TON
20 406- 05520 ASPHALT FOR TACK COAT 50. 580 TON
21 503-05240 D-1 CONTRACTI ON JO NT 36. 000 LFT
22 506-06333 PCCP PATCHI NG FULL DEPTH 850. 000 SYS
23 601-06035 GUARDRAI L, RESET 8, 488. 000 LFT
24 601-94689 GUARDRAI L END TREATMENT, OS 12. 000 EACH
25 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 500. 000 LFT
26 608-04395 AGGREGATE FOR SHOULDER DRAI NS 10. 000 TON
27 610-05527 HVA FOR APPROACHES 1, 055. 000 TON
28 615-06505 MONUMENT, B 3. 000 EACH
29 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 5. 000 EACH
30 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
31 621-01852 MJULCHED SEEDI NG GRASS, 2 2, 300. 000 SYS
32 715-05597 PI PE EXTENSI ON, C RCULAR, 24 I N 48. 000 LFT
33 715-46030 PI PE END SECTION, 30 IN 6. 000 EACH
34 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4. 000 EACH
35 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 4, 500. 000 LFT
36 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 3, 610. 000 LFT
37 801-06640 CONSTRUCTION SIGN, A 21. 000 EACH
38 801-06710 FLASH NG ARROW SI GN 60. 000 DAY
39 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
40 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 9, 014. 000 LFT
41 808-06713 LINE, PAINT, SOLID, WVHITE, 4 IN 72,112.000 LFT
42 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 4, 900. 000 LFT

43 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 400. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 27
CALL CRDER : 301 CONTRACT ID : RS-26584-A
LETTI NG DATE : 12/18/02 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-07039 FIELD OFFICE, B 4. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 202-60820 SURFACE M LLING ASPHALT 75, 742. 000 SYS
4 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 5, 684. 000 TON
5 303-07449 COVPACTED AGGREGATE, NO 73 500. 000 TON
6 304-07509 WDEN NG WTH QU QA-HVA, 3, 64, BASE, 25 mm 4, 263. 000 TON
7 401-07322 QU QA-HWVA, 3, 64, SURFACE, 9.5 nm 8, 387. 000 TON
8 406-05520 ASPHALT FOR TACK COAT 24. 600 TON
9 610-07487 HVA FOR APPROACHES, TYPE B 1,512. 000 TON
10 615-06520 MONUMVENT, RE- ESTABLI SH 16. 000 EACH
11 801-06203 TEMPORARY PAVEMENT MARKING 4 I N 2,642.000 LFT
12 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 2,642.000 LFT
13 801-06640 CONSTRUCTI ON SI GN, A 21. 000 EACH
14 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
15 805-78470 S| GNAL CABLE, ROADWAY LOCP, 1C 14CGA 765. 000 LFT
16 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 218. 000 LFT
17 805-92951 S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE 4. 000 EACH
18 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 52, 826. 000 LFT
19 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN 16, 245. 000 LFT
20 808-75245 LI NE, THERMOPLASTIC, SQOLID, YELLOW 4 IN 30, 499. 000 LFT
21 808-75274 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCLID, YELLOW 766. 000 LFT
22 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SOLI D, YELLOW 285. 000 LFT
23 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 75. 000 LFT
24 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 2.000 EACH
25 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, WORD (ONLY) 2.000 EACH

26 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 810. 000 EACH






